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Fee
Proposal

ZGF, MMD, and our consultants will
focus on providing AIA with the highest
quality for the allocated budget. The
fee outlined here is based on our
current understanding of the project,
as described in the Request for
Proposal and further clarified in Q&A
Responses on October 16, 2020 and
October 19, 2020. Based on our

past record of successful negotiations,
we are confident that we can reach

an agreement that will accomplish the
project goals.



Form D

Architect and Design Team Fee Proposal

PROPOSED
SECTION TITLE FEE NOTES
Content and
Section 2.3 B Communications $136,471
Materials
Programming
Section 2.3 C and Program $163,816
Validation Phase
Concept Design
Section 2.3 D Submission and $450,300
Review Phase
Schematic Design
Section 2.3 E Submission and $781,882
Review Phase
Design Development
Section 2.3 F Submission and $1,156,100
Review Phase
Construction
. Documentation
Section 2.3 G Submission and $1,650,425
Review Phase
Final Construction
. Documents and
Section 2.3 H Cost Estimate $271,729
Submission Phase
Section 2.3 | Buyout Phase $106,015
Section 2.3 J Construction Phase $1,415,352
. Workplace
Section 2.3 K Transformation Phase $170,160
Reimbursable
Allowance $100,000
TOTAL FEE PROPOSAL $6,402,250

NOTE: Alternate to substitute the Landscape Architecture firm, Land Design,
for James Corner Field Operations would reduce the fee by $330,000.
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BASIC + SUPPLEMENTAL SERVICES BREAKDOWN

|[Expanded] Form D

Architect and Design Team Fee Proposal

The chart below is useful in that it
shows the relationship of AlA standard
Basic Services as compared to the
total cost of construction.

BASIC SUPPLEMENTAL
SECTION TITLE SERVICES SERVICES TOTAL
Content and
Section 2.3 B Communications - $136,471 $136,471
Materials
Programming
Section 2.3 C and Program - $163,816 $163,816
Validation Phase
Concept Design
Section 2.3 D Submission and $417116 $33,184 $450,300
Review Phase
Schematic Design
Section 2.3 E Submission and $761,052 $20,830 $781,882
Review Phase
Design Development
Section 2.3 F Submission and $1,131,712 $24.388 $1,156,100
Review Phase
Construction
. Documentation
Section 2.3 G Submission and $1,612,522 $37903 $1,650,425
Review Phase
Final Construction
. Documents and
Section 2.3 H Cost Estimate $259,551 $1 2,178 $271 729
Submission Phase
Section 2.3 | Buyout Phase $101,515 $4,500 $106,015
Section 2.3 J Construction Phase $1,361,254 $54,098 $1,415,352
: Workplace )
Section 2.3 K Transformation Phase $170,160 $170,160
Reimbursable
Allowance ) ) $100,000
TOTAL FEE PROPOSAL $5,644,722 $657,528 $6,402,250

NOTE: Supplemental Services include Communications Materials, Programming, Workplace Transformation, Survey,

Commissioning, and Hazardous Materials. Basic Services are 10.86% of the total Construction Cost.
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